CONTRACT FOR DESIGNER SERVICES

This Contract is made this day of

theyear20 _  between the

street

city, state, zip

hereinafter called "the Authority", and

Housing Authority,
Phone No:

Fax No:

Email Address:

Designer

street

city, state, zip

Phone No:

Fax No:

Email Address:

hereinafter called the “Designer” to provide the Designer Services required to complete the Basic Services

for DHCD Project # NNNNNN described hereinafter and in the Request for Designer Services dated

MM/DD/YYYY attached hereto:

Project Construction Budget:

Description of project on RFS

For the performance of all services required under this Contract, and excluding those services that may
become necessary under Articles 6 and 7, the Designer shall be compensated by the Authority as follows:

Fee for Basic Services: _

IN WITNESS WHEREOF, the Authority, with the prior approval of the Department of Housing & Community
Development (hereinafter called the “Department), and the Designer have caused this Contract to be
executed under seal by their respective authorized officers.

AUTHORITY

print name

print title

By

signature and seal

Date

APPROVAL OF DEPARTMENT

Bureau of Housing Development and Construction
Department of Housing and Community Development

100 Cambridge St~ Suite 300
Boston, MA 02114

By

name

title
Date

DESIGNER

print name

print title

By

signature and seal

Date
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ARTICLE 1: DEFINITIONS

APPROVAL -- a written communication from the Authority to the Designer approving the work for the current project
phase with authorization to the Designer to proceed to the next Project phase, changes to the scope, compensation for
Extra Services or Reimbursable Expenses, and other items for which an approval is necessary or appropriate.

AUTHORITY -- the Housing Authority identified on page one of this Contract.
BASIC SERVICES -- the services to be provided by the Designer as specified in the RFS (Attachment A).
CONSTRUCTION HANDBOOK -- a publication entitled Construction Handbook published by the Department which

specifies the procedures that the Authority, Contractor, Department, and Designer shall follow during the Construction
Phase and Completion Phase.

CONTRACT -- this Contract, inclusive of the RFS and all other Attachments, between the Authority and the Designer as
approved by the Department; with all written revisions to this Contract or the RFS and all Approvals issued pursuant to
this Contract.

CONSTRUCTION CONTRACT DOCUMENTS -- The Construction Contract Documents consist of the Owner-Contractor
Agreement, Advertisement, Instructions to Bidders, Bidding Documents, Contract Forms, Conditions of the Contract,
Drawings, Plans, Specifications, the Construction Handbook, all addenda to the design for Construction issued prior to
execution of the Construction Contract, and other documents approved after execution of the Owner Contractor
Agreement relating thereto.

DESIGNER -- the person or firm identified on page one of this Contract performing the Designer Services under this
Contract. The Designer shall be: an individual, corporation, partnership, sole proprietorship, joint stock company, joint
venture, or other entity engaged in the practice of architecture, landscape architecture, or engineering, which satisfies
the following:

A. ifanindividual, the individual is a registered architect, landscape architect, or engineer;

B if a partnership, a majority of all the partners are persons who are registered architects, landscape architects,
and/or engineers;

C if a corporation, sole proprietorship, joint stock company or other like entity, the majority of the directors or a
majority of the stock ownership and the chief executive officer are persons who are registered architects,
landscape architects, or engineers, and the person designated to have the project in his or her charge is
registered in the discipline required for the project;

D. if ajoint venture, each joint venture satisfies the requirements of this section.
DESIGNER SERVICES -- the services to be performed by the Designer and its sub-consultants or its subcontractors under
this Contract. Services may include the following:

A. preparation of master plans, studies, surveys, soil tests, cost estimates, and programs;

B. preparation of drawings, plans, and specifications, including but not limited to schematic drawings, preliminary
plans and specifications, working plans and specifications;

C. supervision or administration of Contract Documents for Construction;

D. construction management or scheduling.
DEPARTMENT -- the Massachusetts Department of Housing and Community Development.

FEE FOR BASIC SERVICES -- the fee to be paid to the Designer specified on the first page for satisfactorily performing the
Basic Services required by this Contract; this fee does not include any additional compensation to which the Designer
may be entitled pursuant to Articles 6 and 7. Payments shall be made in accordance with the designer fee payment
schedule found in the RFS.

GENERAL CONTRACTOR -- The Contractor(s), sometimes referred to as the General Contractor, is the person or entity

identified as such in the Contract Documents for Construction. The term includes the Contractor’s authorized
representatives.
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MASSACHUSETTS GENERAL LAWS (MGL) -- the General Laws of the Commonwealth of Massachusetts, as amended,
including any regulations promulgated in connection with such laws.

MBE/WBE -- a minority-owned or a women-owned business enterprise certified by the state Supplier Diversity Office
formerly known as (SOMWABA).

OWNER-CONTRACTOR AGREEMENT -- the Contract between the Owner and the General Contractor for construction of
a whole or part of the Project including approved change orders.

PROJECT -- the Project to be designed as specified in the RFS.
REQUEST FOR DESIGNER SERVICES (RFS) -- the written document appended hereto as Attachment A specifying
various requirements including the project site, scope of services, submission requirements, schedule, and

construction budget.

SUB-CONSULTANT -- any person or entity having a direct contractual relationship with the Designer, pursuant to which
such person or entity provides Basic Services on behalf of the Designer for the Project.

SUB-CONTRACTOR -- any person or entity having a direct contractual relationship with the Designer, pursuant to which

such person or entity provides services other than Basic Services for the Project, for which the Designer is entitled to be
reimbursed under Article 7.

ARTICLE 2: RESPONSIBILITIES OF THE AUTHORITY AND THE DEPARTMENT

2.1.1  The Authority is the owner of the Project that will be built pursuant to the Contract. The Department
is responsible for providing some or all of funding for the Project and establishing development and
design guidelines and standards. The Authority administers the Contract for Designer Services to
ensure that the design meets the Authority's needs, conforms to the guidelines and standards
established by the Department, and complies with the requirements specified in the RFS. Both the
Authority and the Department provide direct oversight of the Designer's work.

2.1.2  The most recent version of the Department’s Construction Handbook is incorporated by reference into
this Contract. It is one of the Contract Documents for Construction.

2.2 To the extent such data is available, the Authority shall furnish to the Designer surveys of the Project
site, existing building plans, borings, test pits, mechanical or other test data, photographs and utility
information. However, the Authority does not guarantee the sufficiency or accuracy of the information
furnished to the Designer under this paragraph 2.2. Therefore, the Designer must satisfy itself as to
the sufficiency and accuracy of data supplied by the Authority and notify the Authority in writing of
any deficiencies in such data.

2.3 Actions by the Department or Authority

2.3.1 Upon review by the Authority and the Department and upon the recommendation for
approval by the Department, the Authority shall render all approvals required by this Contract
in writing to the Designer. If approval is withheld the Authority shall notify the Designer in
writing why such approval is being withheld.

2.3.2  The Department and Authority shall not unreasonably withhold any approval, acceptance, or
consent required under this Contract.

2.3.3  The Authority and the Department shall each promptly review all submissions and may meet
with the Designer to discuss those submissions. Upon completion of its review, and upon the
recommendation of the Department, the Authority shall:

2331 approve the submission as made; or
2.3.3.2 approve that part of the submission that is acceptable and reject the remainder;
or
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2333 reject the submission; or
2334 require the Designer to submit additional information or details in support of its
submission.

2.3.4  The Designer performance time table found in the RFS specifies the phases the Designer shall
use for scheduling its work under this Contract for Designer Services. If the Authority or the
Department fails to complete its review of a particular matter within the time periods
specified, such failure shall not, standing alone, give rise to any additional rights under this
Contract, including the right to extra compensation to the Designer.

2.4 Payments to Designer

Upon satisfactory completion of services performed in each phase under this Contract, the Authority
shall make payments to the Designer as provided in Articles 5, 6, 7 and the RFS.

ARTICLE 3: RESPONSIBILITIES OF THE DESIGNER

3.1 Basic Services

The Designer's Basic Services consist of the work in the phases described in Articles 16, 17, and the
RFS, and include all necessary sanitary, structural, fire protection, civil, mechanical and electrical
engineering; energy evaluations; detailed cost estimates; site planning and landscape planning; all
aspects of architectural design; preparation of construction documents; bidding and administering the
Contract Documents for Construction.

3.2 Design Quality and Standards

3.2.1  The Designer shall be responsible for the professional and technical accuracy and the
coordination of all designs, drawings, specifications, estimates and other work furnished by
the Designer and the Designer’s sub-consultants or subcontractors. Changes, corrections,
additions or deletions requested by the Authority and the Department shall be incorporated
into the design of the Project unless detailed objections thereto are received from the
Designer and subsequently approved by the Authority and the Department.

3.2.2  The Designer shall complete the services specified in the RFS and required under this Contract
meeting the schedule and submission dates established in the RFS or as they may be modified

by written approvals from the Authority and the Department.

3.2.3  The Designer services shall be performed in conformance with the Guidelines and Standards
for this Project which shall be distributed by the Department at the kick-off meeting.

3.2.4  The Designer services shall be performed in conformance with applicable federal, state, and
local laws, ordinances and regulations.

3.3 Additional Tests, Surveys, Etc.

The Designer shall be responsible for determining the types of testing required for the Project, and
shall obtain services from subcontractors. Both the services and the subcontractors shall be approved
by the Authority and Department. Such services shall be paid for as provided in Article 7- Reimbursable
Expenses unless such services are specifically included as Basic Services in the RFS. Such services may
include but need not be limited to:

3.3.1 Site surveys, borings, and test pits;
3.3.2  Structural tests on buildings to be rehabilitated;

3.3.3 Soil tests.
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3.4 Design Within Construction Budget

3.4.1 The Designer shall prepare cost estimates for the Project to be included with each phase
submission or at more frequent intervals as required in the RFS. Unless otherwise specified
in the RFS, the cost estimates are considered Basic Services and the Designer is not eligible
for any additional compensation for preparing same. The format for cost estimates shall be
as approved by the Department.

342 The Department has established the Project Construction Budget, the amount of which is
listed on page one of this Contract for Designer Services. The Designer shall produce a design
for the Project meeting the requirements of the scope of work specified in the RFS to be
constructed within the Construction Budget. In the event the Designer’s cost estimate for the
project exceeds the Construction Budget, the Authority and the Department may require the
Designer to revise the design to keep the cost estimate for the Project within the Construction
Budget. The Designer shall not be entitled to extra compensation for making such revisions
to contain costs within the budget.

3.4.3  The Designer must receive written approval of the Authority and the Department before the
Construction Budget shall be considered revised.

3.5 Ownership of Documents

3.5.1  All studies, designs, materials, and submissions, collectively referred to as "submissions",
prepared under this Contact shall be the property of the Authority, and at the completion or
termination of the Designer's Services, shall be promptly turned over to the Authority. The
Authority shall have all right, title and interest in such submissions, including any rights under
copyright law, whether express or implied.

3.5.2 The Authority or the Department may re-use the design and submissions made under this
Contract, or any portions thereof, for other projects, in which event the Designer shall have
no liability to the Authority or the Department for such re-use, nor shall the Designer be
entitled to any additional compensation for such re-use. For any such re-use, the Designer
who originated those designs will not be credited or appear as the author of the new work.

3.6 Project Architect and/or Project Engineer

The Designer shall designate an individual as its Project Architect or Project Engineer. Such Project
Architect or Project Engineer shall be a registered architect, engineer or landscape architect as
required by the RFS and shall be the person who shall oversee the performance of the all services
provided on the Project.

3.7 Time Is of the Essence

The time in which the Designer shall perform and complete the services specified in the RFS, Article F,
is of the essence of this Contract.

ARTICLE 4: SUB-CONSULTANTS, SUBCONTRACTORS

4.1 The Designer may employ sub-consultants in order to perform the Basic Services described in the RFS.
Additionally, the Designer may employ sub-contractors to perform those services described in
paragraph 3.3 or any other services which are not Basic Services described in paragraph 3.1. If sub-
consultants or sub-contractors are employed for these purposes, they must be registered in the
necessary disciplines for the services if registration is required under the applicable General Laws. The
employment of sub-consultants or sub-contractors shall not in any way relieve the Designer from its
responsibilities for its work, including for coordination and ensuring professional and technical
accuracy of all data, designs, drawings, specifications, estimates and other work or material furnished
under this Contract by the sub-consultants or sub-contractors.
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4.2 When the Designer receives payment from the Authority, the Designer shall promptly make payment
to each sub-consultant or sub-contractor whose work was included in the work for which such
payment was received unless payment has been theretofore made. The Authority shall have the
contractual right in and under each sub-consultant contract to investigate any breach of such contract
and to specify corrective measures it determines are necessary and in the best interest of the Authority
and the Department and the Designer and sub-consultant shall forthwith take such corrective
measures.

ARTICLE 5: COMPENSATION

5.1 For the performance of all Basic Services required in this Contract and not including Extra Services and
Reimbursable Expenses provided pursuant to Articles 6 and 7, the Designer shall be compensated by
the Authority in the amount specified as the Fee for Basic Services on page 1 as that fee may be
amended by written amendment to this contract.

5.2 Payment Schedule

Upon satisfactory completion of each phase, progress payments for Basic Services shall be made by the
Authority. The Authority and Department shall signify satisfactory completion by written acceptance
and approval of the design phase submission. The amount of such progress payment is set out in the
schedule in section | of the RFS specifying the percentage of the Basic Services Fee to be paid at such
time as the schedule may have been amended by written amendment to this contract.

5.3 The Authority shall make payments to the Designer within 30 days of the Authority's approval of an
invoice from the Designer.

5.5 Installment Payments During Construction

5.5.1  The Designer shall be paid Thirty percent 30% of the Fee for Basic Services during the
construction period (unless some other percentage is specified in the RFS).

5.5.2  Payments to the Designer during construction shall be made monthly and the amount of each
payment shall be commensurate with the percent of satisfactory completion of Construction
which shall be certified by the Designer on the Contractor's monthly Applications for
Payment.

5.5.3  Ninety-five percent payment shall be due to the Designer upon the Department’s Approval of
the Certificate of Substantial Completion of construction.
5.6 Final Installment

The Designer shall be paid the unpaid balance of the Fee for Basic Services (as that fee may be
amended), upon:

5.6.1  Approval by the Department of the Certificate of Final Completion of construction. In cases
where the Department approves a Certificate of Partial Release of Retainage, the sum of $500
shall be retained until a Certificate of Final Completion is approved.

5.6.2  Delivery by the Designer to the Authority of the Record Drawings required by this contract.

5.6.3  Submission of Attachment F verifying payment to MBE/WBE sub-consultants or
subcontractors as required by paragraph 15.5, and

5.6.4 A written evaluation of the Contractor by the Designer from which the Authority shall be able
to complete its submission of the Contractor Evaluations as required by MGL c.149 §44D(7).
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5.7 Substantial Change

5.7.1  If there is a substantial change in the services specified in the RFS to be provided by the
Designer under this Contract, the Designer, the Authority and the Department will mutually
agree to a written amendment describing the services and an amended Fee for Basic Services
to reflect the change and reasonable cost of such change. Such changes shall be designated
on Attachment E and shall be executed by the Designer and the Authority, with the prior
approval of the Department. Sub-paragraph 5.7.2 may apply to such changes.

5.7.2. Amendments to the contract may need to be reviewed by the Designer Selection Committee.
The Department will inform the Authority and Designer when and if such review is required.

5.7.3  Should the Designer, the Authority, and the Department be unable to negotiate a mutually
acceptable amendment to the Fee for Basic Services when there has been a substantial
change in the specified services, the Authority and the Department shall unilaterally and
promptly determine, in good faith, a reasonable dollar amount for the services as amended
and shall process payments to the Designer based upon such amended fee, provided that the
Designer's acceptance of such payments shall not be considered a waiver by the Designer of
its right to pursue a claim for additional compensation (pursuant to Article 10) related to the
change in services. In no event shall the Designer stop work under this Contract due to a
disagreement with the Authority and the Department regarding an amendment in the
Designer's Fee for Basic Services.

ARTICLE 6: EXTRA SERVICES

6.1 General

6.1.1  Extra Services are any services requested by the Authority to be performed by the Designer
in addition to the services which are Basic Services. The cost of extra services is not included
in the Fee for Basic Services and shall be in addition thereto.

6.1.2 A proposal for cost, scope and schedule of extra services shall be presented to the Authority
and the Department in writing by the Designer and approved as extra services by the
Authority in writing prior to the performance of these services.

6.2 Unless specifically included in the RFS as Basic Services the Designer shall perform any of the following
services as extra services for which an additional fee will be payable:

6.2.1  preparing documentation for existing buildings when such documentation does not exist;

6.2.2  assistance in pursuing an application for a comprehensive permit or for the appeal of a denial
or an approval with conditions of such permit to the Housing Appeals Committee;

6.2.3 revising previously approved reports, drawings, specifications or other documents to address
changes authorized by the Authority and Department, except revisions prepared by the
Designer to keep costs within the Project Construction Budget, or to correct incorrect items
for which the Designer has responsibility;

6.2.4  preparing documents for bidding alternates requested by the Authority and Department,
except alternates to keep costs within the Project Construction Budget which shall be Basic
Services;

6.2.5 revising Contract Documents for Construction which have been initially submitted in their final and
complete form, if general bids are not advertised based on such Construction Contract Documents
within six months after initial submission;
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6.3

6.4

6.5

6.6

6.2.6  services in connection with rebidding if the need to rebid is not attributable to the Designer;

6.2.7 attending meetings at the Authority, the Department, Department of Labor and Workforce
Development or the Office of Attorney General in matters of dispute if attendance is required
by the Authority or the Department, provided such dispute did not arise due to the fault of
the Designer.

6.2.8  furnishing other services in excess of Basic Services made necessary by the default of the
General Contractor;

6.2.9  providing consultation with respect to replacement of work damaged by fire or other casualty
during construction;

6.2.10 preparing change orders and supporting data in accordance with Article 8;

6.2.11 assisting the Authority in litigation or claims arising out of the Construction Contract, provided
such litigation or claims did not arise due to the fault of the Designer;

6.2.12 performing services during a construction period extended beyond the additional 60 calendar
day period, specified in paragraph 6.3.;

6.2.13 performing professional services which are not otherwise required or which could not

reasonably have been anticipated under this Contract as Basic Services.

Construction Phase Services Provided after the Original Construction Completion Date

6.3.1  If construction has not reached substantial completion within the original construction period
(as set forth in the Owner Contractor Agreement), there shall be added to said construction
period a period of 60 calendar days, during which period the Designer shall continue to
provide construction phase services for which no extra compensation shall be paid.

6.3.2  If construction has not reached substantial completion after the 60 additional calendar days,
the Designer shall thereafter be entitled to additional compensation for attending job
meetings, and preparing and distributing job meeting minutes until construction is
completed. Other construction phase services during this period shall be considered basic
services, for which the Designer shall not be entitled to extra compensation, except for
services that are extra services described in paragraph 6.2. In no event shall the Designer, be
entitled to any additional compensation on account of an extended construction period, if
the Authority and the Department have determined that the Designer's acts or inactions have
caused the construction period to be extended.

In the event of an emergency the Designer may proceed to perform extra services as required to meet
the emergency after obtaining the verbal approval of the Authority. The Designer shall provide a
written report to the Authority, as soon after the emergency arises as possible, and such report shall
describe the emergency and the extra services that were performed.

Invoices for extra services shall be accompanied by a complete breakdown listing the name of the
service provider, service provided, payroll title, date, number of hours by day, hourly rate and total
amount, for extra services performed.

For any extra services provided pursuant to this Article, the Designer shall be compensated by the
Authority at the rate of $115 per hour for the time of the principal of the Designer, or the principal of
a sub-consultant hired as provided in paragraph 4.1, above. Compensation for technical employees of
the Designer or its sub-consultants, shall be at the rate of two and one-half (2 1/2) times the wages of
such employees, provided that in no event shall the compensation for a technical employee exceed
the total sum of $90 per hour.
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ARTICLE 7: REIMBURSABLE EXPENSES

7.1

7.2

7.3

7.4

For coordination and responsibility for the work described in the following sub-paragraphs 7.1.1
through 7.1.6 the Designer shall be reimbursed its actual costs, supported by invoices or receipts, plus
10%. The following are reimbursable expenses:

7.1.1

7.1.2
7.1.3
7.1.4

7.1.5

7.1.6

The actual cost to the Designer for subcontractors and for additional tests under 3.3 provided,
however, that reimbursement for such costs shall not be made unless the rates of
compensation, the total estimated cost of the services and the scope of work for said services
shall have been previously approved in writing by the Authority and Department.

The cost of printing more than five (5) sets of design submissions per design phase.
The cost of printing the bid documents and the related postage during the bid period.

The cost of printing the mylar reproducibles of the construction drawings for use in preparing
the record drawings.

Out of pocket expenses paid by the Designer such as filing fees, and permit fees if such fees
would be normally paid by the Authority.

Other expenses deemed necessary or appropriate by the Authority and the Department in
writing.

Non-Reimbursable Expenses

The Authority shall not reimburse the Designer, its sub-consultants or subcontractors for travel
expenses, telephone, copying, postage and delivery expenses or cost estimating, unless such expenses
are specifically specified as reimbursable expenses in the RFS.

The Designer shall not be entitled to compensation under this Article for the services of sub-
consultants hired to perform Basic Services under paragraph 3.1. If a sub-consultant in addition to
performance of Basic Services performs extra services approved by the Authority and the Department,
compensation for such extra services shall be made as provided in Article 6.

Reimbursements for the Project Representative

A Project Representative shall be hired by the Designer and approved by the Authority and Department as
provided in the Construction Handbook unless the Department waives this requirement.

7.4.1

7.4.2

If the Project Representative is hired as an employee of the Designer, the Authority shall
reimburse the Designer for the Project Representative’s salary amount plus ten percent plus
the Designer’s additional expenses for the employee, including the cost of premiums for
workers’ compensation, the employer’s contribution to Social Security, the employer’s
contribution to health insurance premiums, and other usual benefits provided by the Designer
to its employees. Verification that these expenses have been paid shall be provided to the
Authority by the Designer with invoices for payment. The amount of the salary and related
expenses shall be approved by the Authority and the Department at the time of their approval
of the Project Representative.

If the Project Representative is hired as a subcontractor to the Designer, the Authority shall
reimburse the Designer for the actual cost plus ten percent.

ARTICLE 8: COMPENSATION AND RESPONSIBILITY FOR CHANGE ORDERS

8.1

A Change Order is a written instrument prepared by the Designer and signed by the Authority,
Department, Contractor, and Designer, stating their agreement on a change in the Project, including a

change in the Contract Sum or Contract Time, specified in the Contract Documents for Construction.
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8.2

8.3

8.4

8.5

8.6

8.7

The Designer shall be entitled to extra services compensation for preparing change orders requested
by the Authority provided that the request is approved by the Department.

The Designer shall be entitled to extra services compensation for preparing change orders necessary
and sufficient for additional work that could not have reasonably been anticipated by the Designer as
part of Basic Services, as determined by the Authority and the Department.

The Designer shall not be entitled to extra services compensation for preparing change orders to adjust
the scope of construction work which arise from existing conditions and for which unit prices have been

specified in the Contract Documents for Construction.

The Designer shall not be entitled to extra services compensation for preparing change orders
necessary for additional work that could have reasonably been anticipated by the Designer as part of
Basic Services, as determined by the Authority and the Department.

Change orders for which the Designer is not entitled to compensation may be referred to as "no fee
change orders."

The fact that the Designer is not entitled to compensation for preparing a change order shall not limit
any legal remedies which the Authority may have for recovering additional costs necessitated by the
change order.

ARTICLE 9: RELEASE AND DISCHARGE

The acceptance by the Designer of payment of the last installment under the provisions of paragraph 5.6, or a
final payment under the terms of Article 11 in the event of termination of the contract, shall in each instance,
operate as and be a release to the Authority and the Department and their employees and agents, from all
claims of the Designer and its sub-consultants and subcontractors for payment for services performed and/or
furnished, except for those written claims submitted by the Designer to the Authority or Department with, or
prior to, the last invoice.

ARTICLE 10: DISPUTES

10.1

10.2

10.3

In the event of a dispute arising under this Contract, the disputing party shall notify the other party of
the nature of the dispute, in writing, with a copy to the Department. If the dispute arises before
performance of specific work related to the dispute, the written notice shall be submitted prior to
commencing such work. In any event, the Designer shall proceed with the disputed work in compliance
with the instructions of the Authority, provided such instructions are made with the concurrence of
the Department. Such compliance shall not be a waiver of either party's rights to make a claim on the
disputed matter, provided it has notified the other party in writing as stipulated above.

If the dispute cannot be resolved between the parties themselves, either party may request the
Department's project management staff to review the disputed matter. After review of the matter,
the Department's project management staff shall attempt to mediate and resolve the dispute.

In the absence of a resolution of the dispute under paragraph 10.2, either party may request the
Department's Director of the Project Management Unit, or his/her designee, to convene a formal
review meeting between the Designer, the Authority, and the Department's project management staff
to evaluate the dispute. Within 30 days of such meeting, the Unit Director or his/her designee, shall
issue a written response to the Designer and the Authority evaluating the dispute and stating the
Department's position regarding the dispute. Such written decision shall be the Department's final
decision regarding the dispute.
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10.4

The existence and/or utilization of the foregoing dispute procedure under subparagraphs 10.2 10.3
shall not affect or limit the Designer's or the Authority's rights or remedies available at law or in equity
(including specific performance or claim for damages) for a breach of any term or condition of the

Contract.

ARTICLE 11: ASSIGNMENT, SUSPENSION, TERMINATION, NO AWARD

111

11.2

11.3

Assignment

If the Designer assigns or transfers any part of its services or obligations under this Contract (other than as
specified in Article 4), it must obtain the prior written approval of the Authority and the Department. Any
successor to the Designer must first be approved in writing by the Authority and the Department before
performing any Designer services under this Contract. In the absence of specific provisions to the contrary
written consent shall not in any way relieve the Designer from its responsibilities for coordination and
completeness and accuracy of all data, designs, plans, drawings, specifications, estimates and other work or
materials furnished under this Contract.

Suspension

11.2.1

11.2.2

11.2.3

11.2.4

The Authority, with the prior approval of the Department, may, at any time, by written notice
to the Designer, suspend this contract. If the Authority provides such written notice to the
Designer, the Designer shall cease all work under this contract but shall be entitled to
compensation for services satisfactorily performed prior to notice of such suspension.

If a written notice of suspension issued pursuant to sub-paragraph 11.2.1 lasts for more than 90
consecutive calendar days, the Designer shall, upon resumption of the Contract, be entitled to
additional compensation due to such suspension, as follows provided that the suspension was

not attributable to the Designer’s fault:

11.2.2.1 The Designer shall receive a lump sum remobilization fee equal to 5% of that part
of the fee for Basic Services received prior to the effective date of the suspension.

11.2.2.2 Commencing on the ninety-first day of the suspension period, the Designer's fee
for Basic Services remaining to be paid on the Contract shall be increased by .5%
for each full month that the suspension remains in effect until the Designer's
services on the Contract resume.

The Designer may request the Authority to provide a status report on the progress of the
Project and the Authority shall respond to such request within fourteen days of receipt.

The Designer may, in writing, submit a request to the Authority to issue a written suspension
of the Contract. The Authority shall respond to such written notice of suspension request
within fourteen days of receipt.

Termination

11.3.1

11.3.2

By written notice to the Designer, the Authority, with prior written approval of the
Department, may terminate this Contract at any time with or without cause. If such
termination shall occur through no fault of the Designer, all compensation and
reimbursement due to the Designer in accordance with the Contract terms, for work
satisfactorily performed up to the date of termination, including proportionate payment for
portions of the work started but incomplete at the time of termination, shall be paid to the
Designer.

By written notice to the Authority, the Designer may terminate this Contract:

11.3.2.1 if the Authority, within sixty (60) days following written notice from the Designer
of any default by the Authority under the Contract, shall have failed to cure such
default; or
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11.4

11.3.2.2 if, after the Designer has performed all services required during any phase prior to
construction and at least six (6) months have elapsed without receipt by the
Designer of approval to proceed with the next phase of the Project, provided the
delay was not the fault of the Designer. This provision shall not apply to a Designer
who has received a notice of suspension pursuant to paragraph 11.2.

11.3.2.3 Upon a proper termination by the Designer, the Designer shall be compensated as
provided in sub-paragraph 11.3.1 above.

No Award of Construction Contract

If the Construction Contract is not awarded by the Authority within one hundred twenty (120) days
after the receipt of general bids for the Project and the bids having not been rejected and the project
has not been suspended, the Designer shall be paid as if a contract for construction were awarded per
the payment schedule provided in the RFS. This paragraph 11.4 does not apply, however, if the
Designer has been directed to perform design revisions pursuant to paragraph 3.4.2, for the purposes
of bringing the design of the Project within the Construction Budget.

ARTICLE 12: NOTICES

Any notice required to be given by the Authority or Department to the Designer, or by the Designer to the
Authority or Department, shall be deemed to have been so given, whether or not received, if mailed by certified
or registered mail to the Designer or the Authority or Department at the addresses specified on page one of
this Contract or such other address of which the party may have been given notice hereunder. Notices to the
Department shall be sent to the attention of the Director of the Project Management Unit

ARTICLE 13: INDEMNIFICATION OF AUTHORITY AND DEPARTMENT

131

13.2

The Designer shall defend, indemnify and hold harmless the Authority and the Department, their
officers, agents and employees, against any and all liability, loss, damages, costs or expenses for
personal injury or damage to real or tangible personal property which the Authority or the Department
may sustain, incur or be required to pay, arising out of or in connection with services performed under
this Contract, by reason of any negligent action or inaction or willful misconduct of the Designer, a
person employed by the Designer, or any of its sub-consultants or subcontractors; provided that:

13.1.1 The Designer is notified of any claim within a reasonable time after the Authority becomes
aware of it; and

13.1.2 The Designer is afforded an opportunity to participate in the defense of such claim.
In the event the Designer assumes its obligations to defend, indemnify and hold harmless the Authority

and the Department pursuant to paragraph 13.1, the Designer shall have the right to disapprove any
negotiated settlement of such claim.

ARTICLE 14: INSURANCE

141

Professional Liability Insurance

14.1.1 In accordance with MGL c.7, §38H(f), the Designer shall, at its own expense, obtain and
maintain a Professional Liability Policy covering errors, omissions or negligent acts arising out
of the performance of this Contract in an amount stated in the RFS but in no event less than
10% of the Project Construction Budget. Insurance coverage in excess of $1,000,000.00 shall
not be required, unless so stated in the RFS. The Designer may have a Professional Liability
Policy with a deductible which exceeds $15,000 if it submits a statement of current net worth
to the Authority and the Department demonstrating to the Authority's and the Department's
satisfaction that it has financial resources sufficient to pay any such deductible amount.
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14.2

143

14.1.2 The coverage shall be in force from the time of execution of this Contract until two (2) years
beyond the date when the Certificate of Final Completion of Construction is executed. Such
insurance may be written on a year-to-year basis. The Designer shall immediately notify the
Authority should coverage become unavailable or should there be a change in its insurer
during the coverage period.

14.1.3 Certificates as to insurance and as to each renewal of a policy substantiating that required
insurance coverage is and continues in effect shall be filed with the Authority upon entry of
this contract and annually thereafter. Notice of any cancellation of insurance, whether by the
insurers or by the insured, shall be given in writing by the insurer or the insured to the
Authority, at least fifteen days prior to the intended effective date of cancellation, which date
should be specified in said notice.

Workers’ Compensation Insurance

The Designer shall, before commencing performance of this Contract, provide, by insurance, for the
payment of compensation and the furnishing of other benefits in accordance with MGL ¢.152, as
amended, to all persons employed by the Designer and shall continue such workers’ compensation
insurance in full force and effect during the term of the Contract.

Asbestos and Hazardous Materials

14.3.1 Unless otherwise provided in the RFS, the Designer shall have no responsibility for the
discovery, presence, handling, removal or disposal of or for the exposure of persons to
hazardous materials in any form at the Project, including but not limited to asbestos-
containing materials or other hazardous materials, as defined in MGL c.21E §2.

14.3.2 In the event that the Designer employs the services of a sub-consultant or subcontractor to
provide services related to either the testing for asbestos- containing materials or hazardous
materials or related to the specification of methods and procedures for the removal or
remediation of such asbestos-containing materials or hazardous materials, the Designer shall
employ such sub-consultants or subcontractors who have liability insurance coverage
covering such services, to the extent that such insurance coverage is generally available to
sub-consultants or subcontractors. The Designer shall, upon the Authority's written request,
assign to the Authority the Designer's contractual right to pursue a claim against such sub-
consultants or subcontractors.

ARTICLE 15: STATUTORY REQUIREMENTS

151

15.2

15.3

Governing Law

This Contract shall be governed by the laws of the Commonwealth of Massachusetts.

Agent for Service of Process

If the Designer's principal place of business is outside of the Commonwealth of Massachusetts, the
Designer shall appoint an agent for the service of process as provided in M.G.L. c.227, §5. The power
of attorney reflecting such appointment shall be filed with the Secretary of State as provided in M.G.L.
c.227, 85. Copies of the power shall be provided to the Authority and Department. There shall be no
lapse in such agency for as long as the Designer may have potential liability.

Truth-in-Negotiations Certificate (MGL c.7, §38H)

If the Designer's fee has been negotiated, the Designer must file a truth-in-negotiations certificate
prior to execution of this Contract by the Authority. The certificate shall contain:

Page 15 of 22

Rev: 1/25/17



154

155

15.3.1

15.3.2

A statement that the wage rates and other costs used to support the Designer's compensation
are accurate, complete, and current at the time of contracting; and

An agreement that the original Fee for Basic Services and any additions to the Contract may be
adjusted within one year of completion of the Contract to exclude any significant amounts if the
Authority determines that the fee was increased by such amounts due to inaccurate, incomplete or

noncurrent wage rates or other costs.

Certification Pursuant to MGL c.7 §38H (e): In accordance with MGL c.7 §38H(e), the person signing this
contract certifies, as a duly authorized signatory of the Designer, that the Designer has not given, offered
or agreed to give any person, corporation, or other entity any gift, contribution or offer of employment
as an inducement for, or in connection with, the award of this Contract for Designer Services; no sub-
consultant to or subcontractor for the Designer has given, offered or agreed to give any gift, contribution
or offer of employment to the Designer, or to any other person, corporation, or entity as an inducement
for, or in connection with, the award to the Designer, sub-consultant or subcontractor of a contract by
the Designer; and no person, corporation or other entity, other than a bona fide full-time employee of
the Designer, has been retained or hired by the Designer to solicit for or in any way assist the Designer in
obtaining this Contract for Designer Services upon an agreement or understanding that such person,
corporation or other entity be paid a fee or other consideration contingent upon the award of this
Contract to the Designer.

Supplier Diversity Program Participation Goals — Executive Order 524.

If the Fee for Basic Services for this Contract is $100,000 or more, the Designer shall subcontract a minimum
of seventeen and nine-tenths percent (17.9%) of its work to MBE or WBE business enterprises certified by
the Supplier Diversity Office, formerly known as SOMWBA. A directory of SDO certified firms can be located
on SDO’s website, www.somwba.stata.ma.us. If the Designer is a SDO certified MBE or WBE, the
requirements in this paragraph 15.5 are not applicable.

155.1

15.5.2

The Designer shall complete and submit at the time of contract execution a completed
Participation Schedule which is attached to this contract as Attachment B in order to be in
compliance with paragraph 15.5 above.

If the Designer requires any of the following it must do so in writing by mail, fax or
electronically to the Department.

15.5.2.1 atime extension for the submission of its Participation Schedule;
15.5.2.2 areduction in the participation goals stated in the RFS; or
15.5.2.3 a waiver from the participation goal requirements.

15.5.3 If the Department determines that compliance with participation goals are not feasible it has the

15.5.4

discretion to reduce or waive these goals at any time prior to contract award. Such waiver shall be
granted only upon the Designer showing that good faith efforts have been made to comply with the
participation goals.

The completed Participation Schedule, Letters of Intent and, if necessary, requests for a reduction in
participation goals or a waiver from participation goals may be sent electronically to:
candy.tempesta@state.ma.us or by fax at 617-573-1285 with a hard copy mailed to:

Department of Housing and Community Development
DHCD-SDP Coordinator

100 Cambridge Street — 4th Floor

Boston, MA 02114

ATTENTION: SDP Participation for (project name).
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15.6

15.7

15.8

15.9

15.10

15.11

Accounting Requirements: The Designer shall cause to be maintained complete, accurate and detailed
records of all time devoted to the Project by the Designer and each sub-consultant or subcontractor
employed by the Designer. The Authority, the Department, and the Commonwealth’s Inspector General
may at all reasonable times audit such records that directly pertain to this Contract. On a Contract where
the Fee for Basic Services exceeds $100,000 the Designer shall comply with MGL c.30 §39R which requires
the Designer to:

15.6.1 Maintain accurate and detailed accounts for a six-year period after the final payment;
15.6.2  File with the Authority annual audited financial statements.

15.6.3 Internal Management and Financial Controls. The Designer shall file with the Authority a
statement on Internal Accounting Controls on its letterhead as prescribed in Attachment C and
a statement from an independent certified public accountant (CPA) on its letterhead as
prescribed in Attachment D to this contract.

Revenue Enforcement and Protection Program (REAP): Pursuant to MGL c.62C §49A, the undersigned
certifies under the penalties of perjury that to the best of his/her knowledge and belief that the Designer
and/or individuals in the Designer are in compliance with all laws of the commonwealth relating to taxes,
reporting of employees and contractors, and withholding and remitting child support.

Interest of Designer

The Designer covenants that:

15.7.1 he/she presently has no financial interest and shall not acquire any such interest direct or
indirect, which would unlawfully conflict in any manner or degree with the required services to
be performed under this Agreement or which would violate MGL c.268A, as it may be amended;

15.7.2 inthe performance of this Agreement, no person having any such interest shall be employed by
the Designer, and

15.7.3 no partner or employee of the Designer is an immediate family member (as defined in 760 CMR
4.02) of any Authority Board member or employee of the Department.

Equal Opportunity

The Designer shall not discriminate in employment against any person on the basis of race, color,
religion, national origin, sex, sexual orientation, age, ancestry, disability, marital status, veteran status,
membership in the armed forces or presence of children, or political preference.

Executive Orders

The Designer shall comply with the provisions of M.G.L. ¢.151B; Executive Order No. 524 Establishing the
Massachusetts Supplier Diversity Program (SDP), Executive Order 526, Order regarding Non-Discrimination,
Diversity, Equal Opportunity, and Affirmative Action; pertaining to minority and women owned business
enterprises; Executive Order 527 establishing the Office of Access and Opportunity and Opportunity and
Executive Order 481, prohibiting the use of undocumented workers on state contracts as stated in 15.12 and
all regulations promulgated pursuant thereto. The aforementioned law, executive orders, regulations and any

amendments are incorporated herein by reference and made a part of this Contract.

Certification of Non-Collusion

The signatory certifies under penalties of perjury that its proposal has been made in and submitted in
good faith and without collusion or fraud with any other person. As used in this certification, the word
“person” shall mean any natural person, business, partnership, corporation, union, committee, club, or
other organization, entity, or group of individuals.
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15.12

Worker Documentation Certification

The undersigned further certifies under the penalties of perjury that the Contractor shall not knowingly
use undocumented workers in connection with the performance of this contract; that pursuant to federal
requirements, the Contractor shall verify the immigration status of all workers assigned to such contract
without engaging in unlawful discrimination; and that the it shall not knowingly or recklessly alter, falsify,
or accept altered or falsified documents from any such worker(s). The Contractor understands and agrees
that breach of any of these terms during the contract period may be regarded as a material breach,
subjecting the Contractor to sanctions, including but not limited to monetary penalties, withholding of
payments, contract suspension or termination.

ARTICLE 16: PHASES OF THE WORK: GENERAL INFORMATION

16.1

16.2

16.3

16.4

16.5

16.6

The Designer shall discuss with the Authority and the Department the requirements for each
phase before beginning work on that phase.

The Authority and the Department will review and approve the Designer's submissions for each
phase of the work, as described in the RFS and Article 17. At least five copies of each submission
shall be provided as part of Basic Services.

The description of Designer services required during the various phases of the work as described
in the RFS and Article 17 may include specification of the number of submissions the Designer
will be required to make and estimates of the approximate number of meetings that the Designer
will be required to prepare for and attend during each phase. Notwithstanding these estimates,
the schedule set out in the RFS sets forth the actual schedule for the Designer services required
to be maintained under this Contract unless modified in writing by the Authority and Department.

If the Designer is required to make submissions in excess of the number specified or if the
Designer is required to prepare for and attend meetings in excess of the number specified for a
Phase, the Designer shall be entitled to compensation for extra services, provided, however, that
in no event shall the Designer be entitled to such compensation if the Department shall have
reasonably determined that the additional submissions or the additional meetings were required,
in whole or in part, due to either the Designer's lack of preparation, or other fault due to
deficiencies or omissions in documents prepared by the Designer.

The Designer shall prepare and distribute meeting notes of all meetings with the Authority and/or
the Department and other meetings about the Project to all persons specified by the Authority.

The Designer shall attach a completed Designer Document Submission Transmittal Form to each
submission. The form is available from the Department.

ARTICLE 17: PHASES OF THE WORK

17.1

17.2.

17.3

Conceptual Phase

The RFS (Attachment A) specifies the work to be performed during this phase.

Schematic Design Phase

The RFS (Attachment A) specifies the work to be performed during this phase. In addition those items
listed below are required during this phase.

17.2.1 The Designer shall present and explain the Schematic Design to the Authority Board of
Commissioners.

17.2.2 The Designer shall present and explain the Schematic Design to the Local Residents
Organization, if any such organization has interest.

Design Development Phase

The RFS (Attachment A) specifies the work to be performed during this phase.
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17.4

17.5

Construction Documents Phase

The RFS (Attachment A) specifies the work to be performed during this phase. In addition, the Designer

shall:

17.4.1

17.4.2

17.4.3

17.4.4

17.4.5

17.4.6

17.4.7

Prepare complete bidding documents and forms, including the contractual forms and general
conditions which shall be supplied by the Department. The Designer shall only modify these
contractual forms and general conditions as authorized by the Department.

Prepare complete construction drawings for architectural, site, landscaping, structural,
sanitary, electrical, mechanical, and all other aspects of work necessary to permit firm bids
for construction of the Project.

Prepare complete specifications describing all materials, workmanship, and labor to permit
firm bids for construction of the Project.

Prepare a detailed cost estimate when the documents are 95% complete in a format approved
by the Department.

Meet with the local building inspector to review the construction documents and assist the
Authority in obtaining any necessary waivers, approvals, and permits, including a building
permit. The Designer shall provide the documentation necessary to obtain such waivers,
approvals, and permits and provide technical advice in answer to any questions posed by the
permitting authorities.

Prepare, have printed, and then distribute the bid documents meeting all legal requirements
at the advertised locations for viewing and pick-up.

Meet with the Authority and the Department a maximum of two times to review the
construction documents prior to their being finalized.

Bidding Phase

After the Designer has distributed the bid documents meeting all legal requirements the Designer shall:

17.5.1

17.5.2

17.5.3
17.5.4
17.5.5
17.5.6

17.5.7

17.5.8

Receive all inquiries relating to the bid documents and, when necessary, answer
questions by preparing and issuing written addenda. The Department shall review and
approve all such addenda prior to issuance to bidders.

When sub-bids are required:

17.5.2.1 Attend and conduct sub-bid openings.

17.5.2.2 Review sub-bids with the Department for completeness and accuracy.

17.5.2.3 Check references of sub-bidders and make written recommendations as to their
qualifications.

17.5.2.4 Prepare and distribute the filed sub-bid tabulation to all prospective bidders. The
tabulation shall be reviewed and approved by the Department prior to its issuance
to bidders.
Attend and conduct the general bid opening.

Review with the Department general bids for completeness and accuracy.
Review alternates and make written recommendations as to their acceptance.
Check references of the two lowest eligible and responsible general bidders and make

written recommendations as to their skill and ability to perform the specified work.

If the Project has to be re-bid because of a defect in the bid documents or procedures, the
Designer shall correct the defect and take the necessary actions for re-bidding the Project
on proper bid documents without any additional compensation to the Designer.

If the bid of the lowest eligible and responsible bidder exceeds the Construction Budget,

the Designer shall, if instructed in writing by the Authority and the Department, revise the
scope or quality of the Project for the purposes
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17.6

17.7

17.5.9

17.5.10

of bringing the cost within said Budget. All revisions made to the Project under this
subparagraph shall be subject to the approval of the Authority and the Department. If the
Project is revised and re-bid pursuant to this paragraph, the Designer shall not be entitled
to additional compensation for its costs in making revisions or taking the necessary actions
for re-bidding the Project.

If, due to no fault of the Designer, the advertisement for bids does not appear in the Central
Register within 90 calendar days after the approval of the bid documents, the Department
shall adjust the Construction Budget to reflect any changes in construction costs due to
such bidding delay. Such action shall not affect the Fee for Basic Services.

If the Authority awards a construction contract for an amount that exceeds the established
Project Construction Budget set out on page one, such an award will not affect the Fee for
Basic Services.

Update the Capital Planning System Phase:

17.6.1

17.6.2

DHCD and all Local Housing Authorities utilize CPS to electronically gather, track, and forecast
inventory and condition data for the Commonwealth’s supply of state-assisted public housing.

DHCD will send a “CPS Inventory Component Verification” form out to the LHA and the Project
Designer in conjunction with the Low Bid Approval Letter. This form will have instructions and a list
of all of the inventory components for all of the facilities at the subject development. The form will
be sent in Microsoft Excel format to be edited by the Project Designer as required by the project at
or just prior to Substantial Completion of the project. The form is to be transmitted electronically in

Excel to DHCD along with the Certificate of Substantial Completion (CSC).

Construction Administration Phase - Obligations During Construction

Following the execution of the Owner-Contractor Agreement, the Designer shall undertake all the
obligations set out in the Construction Handbook, including, but not limited to:

17.7.1

17.7.2

17.7.3

17.7.4

17.7.5

17.7.6

17.7.7

Administering the Owner Contractor Agreement in accordance with the Construction
Contract Documents and any subsequent modifications mutually agreed upon.

Hiring a Project Representative, either as an employee of the Designer or as a subcontractor
to the Designer, to monitor construction, unless the Department waives this requirement.
See paragraph 7.4 for reimbursement.

Conducting the pre-construction conference and attending dispute conferences and other
meetings (whether in the field or elsewhere) when requested by the Authority or
Department.

Coordinating and observing tests required by the Contract Documents for Construction or
tests otherwise requested by the Designer to determine the extent to which the work
conforms to the requirements of the Contract Documents for Construction. If tests are
required by the Authority or Department in addition to those required by the Contract
Documents for Construction or the Designer, the coordination and observation of these
tests shall be compensated under Article 6 Extra Services.

Promptly checking and approving or taking other appropriate action with respect to
samples, schedules, shop drawings, and other submissions by the General Contractor.

Attending weekly job meetings at the Project to observe the quality and progress of the
work, and furnishing a written field report to the Department and Authority for every such
visit, including minutes of each job meeting.

Requiring each sub-consultant or subcontractor to the Designer to make visits to the Project
as necessary during the time that construction is occurring on the portion of the work to
which the sub-consultant's or subcontractor’s services relate and to make a final written
report concerning the portion of the work to which that sub-consultant's or subcontractor’s
services relate.
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17.8

17.7.8

17.7.9

17.7.10

17.7.11

17.7.12

17.7.13

17.7.14

Recommending actions to be taken which may include condemnation or rejection of any
work that the Designer determines fails to conform to the Owner-Contractor Contract.

Preparing proposal requests for changes, and reviewing proposed change orders. Reviewing
and recommending appropriate action and where required, preparing change orders, on all
requests for a change in any Contract Document for Construction, including a review of the
cost and time of such change. Change order work by the Designer shall be compensated in

accordance with Article 8.

Reviewing and recommending approval of the General Contractor's applications for payment,

including certifying that to the best of the Designer's knowledge, the percentage of work
included in the application for payment is accurate and the work performed conforms to the

Contract Documents for Construction.

Checking the general accuracy and completeness of the as-built information
maintained by the General Contractor during Construction.

Preparing one (1) preliminary punchlist of incomplete or deficient work items for a
sample apartment (where applicable) to establish a standard of acceptable work
quality for the project.

Performing a substantial completion inspection and preparing one (1) non-monetized
punchlist of incomplete or deficient work items.

Issuing the Certificate of Substantial Completion of Construction.

Completion Phase

Upon acceptance of the Certificate of Substantial Completion of Construction by the Authority and the
Department, the Designer shall administer the Owner-Contractor Contract until the expiration of the
one-year construction warranty period, including:

17.8.1

17.8.1

17.8.3

17.8.4

17.8.5

17.8.6
17.8.7
17.8.8

17.8.9

17.8.10
17.8.11

17.8.12

Performing one (1) inspection of the work in order to prepare a monetized punchlist with a
cost assigned to each incomplete or deficient work item or to determine that the Project is
complete.

With respect to a completed Project, preparing a Certificate of Final Completion.

With respect to a monetized punchlist, preparing a Certificate(s) of Partial Release of
Retainage as required.

With respect to of a monetized punchlist, re-inspecting the work up to three times in order
to determine that the punchlist work is completed.

In the case of a monetized punchlist, preparing the Certificate of Final Completion when
the punchlist work is completed.

Preparing the Contractor’s Application(s) and Certificate(s) for Payment as necessary.
Attending meetings and dispute conferences as necessary.

Obtaining from and checking the general accuracy and completeness of the as-built
information maintained by the General Contractor during Construction, and performing the
necessary drafting and editing of all record drawings. Upon completion of the required
drafting and editing provide one set mylar reproducibles to the Authority. The cost for
printing the mylar reproducibles shall be paid for as Reimbursable Expense.

Obtaining from the General Contractor all maintenance and operating manuals, occupancy
permits, guarantees, and other similar relevant materials.

Update the Capital Planning System

Nine (9) months after the date of substantial completion, performing one (1) site inspection
and preparing a list of construction warranty deficiencies

Contacting the General Contractor to ensure that all such warranty deficiencies are being
addressed.
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17.8.13

17.8.14

Performing one (1) site inspection to see that all such warranty deficiencies have been
corrected.

Evaluation of Contractor

The Designer shall assist the Authority with providing the written Contractor Evaluations
required of the Authority per MGL ¢.149 §44D(7) at the completion of approximately 50%
of the Construction Phase and again within 70 days of the date of Substantial Completion
for construction, on forms provided by the Department.

-End -
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ATTACHMENT A

REQUEST FOR DESIGNER SERVICES

REQUEST FOR DESIGNER SERVICES Attachment A



ATTACHMENT B

PARTICIPATION SCHEDULE FOR DESIGNER CONTRACTS
BY SDO CERTIFIED MINORITY AND WOMEN BUSINESS ENTERPRISES

COMMONWEALTH OF M ASSACHUSETTS
DEPARTMENT OF HOUSING AND COMMUNITY DEVELOPMENT

This form shall be submitted to DHCD by the Designer upon execution of the Contract for Designer Services
attached hereto.

Housing Authority

Development Number

DHCD Project No:

Name of Company Description of Work M/WBE Dollar Value
Participation
1. S
2. S
3. S
a. $
5. S
6. S
Dollar Value of MBE Commitment: $
Dollar Value of WBE Commitment: $
Total Dollar Value Commitment: $
Original Contract Amount $
DESIGNER CERTIFICATION

The undersigned certifies under the penalties of perjury that (1) it intends to subcontract with the above listed firms for
the identified work and dollar amounts (unless a waiver or partial waiver has been granted by the Department) and (2)
certifies that he/she has read the terms and conditions of the DHCD Designer Contract with regards to MBE/WBE
participation and is authorized to bind the Designer to the commitment set forth above.

Date

Name of Architect/Engineer

Authorized Signature

Address

City, State & Zip Code

PARTICPATION SCHEDULE Attachment B
10f 1



ATTACHMENT C

M.G.L. c.30 839R - INTERNAL ACCOUNTING CONTROLS
APPLIES TO CONTRACTS OF $100,000 OR MORE
SAMPLE LETTER TO BE PREPARED ON DESIGNER’S LETTERHEAD

Date

Executive Director
Enfield Housing Authority
123 Reservoir Street
Enfield, MA 01234

RE: Enfield 667-2

Dear:

This letter is being submitted in accordance with Article 15.5.4 of the Contract for Design
Services for the above captioned project. Please be advised that our firm has a system

of internal accounting controls which assures that:

1. transactions are executed in accordance with management’s general and
specific authorization;

2. transactions are recorded as necessary, to permit preparation of financial
statements in conformity with generally accepted accounting principles, and
to maintain accountability for assets;

3. access to assets is permitted only in accordance with management's general
or specific authorization; and

4. the recorded accountability for assets is compared with the existing assets as

reasonable intervals and appropriate action was taken with respect to any
difference.

Sincerely,

DESIGNER'’S ¢ 30 839R LETTER Attachment C
10of 1



ATTACHMENT D

MGL ¢.30 839R — INTERNAL ACCOUNTING CONTROLS
APPLIES TO CONTRACTS OF $100,000 OR MORE
SAMPLE LETTER TO BE PREPARED ON CPA’s LETTERHEAD

Executive Director
Enfield Housing Authority
123 Reservoir Street
Enfield, MA 01234

RE:
Dear

Please be advised that we have reviewed the Statement of Internal Accounting
Controls prepared by the in

connection with the
Name of Designer

above-captioned project. This statement is required under M.G.L. c.30 §39R. In our
opinion, representations of management are consistent with our evaluations of the
system of internal accounting controls. In addition, we believe that they are
reasonable with respect to transactions and assets in the amount which would be
material when measured in relation to the firm's financial statements.

Sincerely,

(CPA)

CPA’S c 30 839R LETTER Attachment D
1of 1




ATTACHMENTE

CONTRACT FOR DESIGNER SERVICES
AMENDMENT NO.

WHEREAS, the parties, the Housing Authority and

, Designer, hereto did enter into an agreement for

Designer Services for at on
Description of Work Development Number Date of Contract

DHCD Project Number:

WHEREAS, the parties wish to amend said agreement as follows:
Article | - Fee for Basic Services: Original Contract After this Amendment

Execution of Contract

Concepts Phase Approval

Schematic Design Phase Approval

Design Development Phase Approval

Construction Document Phase Approval

Construction Contract Award

Substantial Completion of Construction

D W I I I I I HN-

Final Installment
Total Fee

L7230\ Vo Vo S (Vo S Vo U \ V0 S (V0 S V0 T\ Vo 8

This amendment is a result of:

Article Il, Construction Budget:

Original Budget: S

Amended Budget S

All other terms and conditions of said contract remain in full force and effect.

SIGNATURES
IN WITNESS WHEREOF, the Authority, with the prior approval of the Department, and the Designer have caused this Contract to
be executed by their respective authorized officers.

AUTHORITY DESIGNER
print name print name
print title print title
signature and seal signature and seal
Date Date

APPROVAL OF DEPARTMENT
Bureau of Housing Development and Construction
Department of Housing and Community Development

By

name

title
Date:

CONTRACT FOR DESIGNER SERVICES AMENDMENT Attachment E
10of 1



ATTACHMENT F

DESIGNER’S AFFIDAVIT OF PAYMENTS TO
MINORITY OR WOMEN OWNED ENTERPRISES (MBE/WBE FORM)

Commonwealth of Massachusetts
Department of Housing and Community Development

TO: Dean Harris, Contracts Specialist
Department of Housing and Community Development
100 Cambridge Street — Suite 300
Boston, MA 02114
617-573-1507 Fax 617-573-1515

FROM:

RE: Contract for Housing Authority

Development No:

DHCD Project No:

Original Contract Amount:

The undersigned certifies under the penalties of perjury that the M/WBE firms listed below have
participated and received the following payments from the above Designer for work performed
on the above referenced contract.

NAME oF MBE/WBE FIRM WORK PERFORMED SUBCONTRACT TOTAL
AMOUNT PAYMENTS

Name of Designer

Signature

Date

DESIGNERS’ AFFIDAVIT OF PAYMENT TO MBE/WBE Attachment F
1of 1



